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CORRIGENDUM.I

d;. No. cEut2o2stBtss142sot24-2st llfu, F{f,ifr : Dated: 10.03.2025

dEat: fq Ffrdr *. cenltlzo2stBtssl42so ffiin' 13.02.202s

Ref: GEM Bid No. GEM/20251815914250 Dated 13.02.2025

dfrfi n{sr{c w rfirfelf, fiI er$ sqttrd *ff frf{qr * dqet fr', gE-r*-t *'rca frar
,dqitrd drtr fr;ql ryr H I

With reference to SPM GeM Bid, which was published on the website, further to
this, following amendment is being issued under Corrigendum-I.

1. Tender Document Reference No. : ATC, Point No. (14), Delivery Schedule
Existing Delivery Period

Sr. Delivery Period Quantity
1. Within 45 days of issuance of GeM contract/NAC/pO whichever is earlier 120 MT
2 between 61 to 90 days of issuance of GeM contract/NAC/PO whichever is earlier 1OO MT
3 between 9Lto t20 days of issuance of GeM contracI/NAC/PO whichever is earlier 120 MT
4 between L2Lto 150 days of issuance of GeM contract/NAC/PO whichever is earlier 1OO MT
5 between 15L to 180 days of issuance of GeM contract/NAC/PO whichever is earlier 120 MT
6 between L81 to 210 days of issuance of GeM contracI/NAC/PO whichever is earliei 1OO MT
7 between 2L1, to 240 days of issuance of GeM contract/NAC/PO whichever is earlier 120 MT
8 between 24'J. to 270 days of issuance of GeM contract/NAC/PO whichever is earlier 1OO MT
9 between 27'J,to 310 days of issuance of GeM contracI/NAC/PO whichever is earlier 120 MT

10 between 31L to 340 days of issuance of GeM contracI/NAC/PO whichever is earlier 1OO MT
Total 1100 MT

Now Read As Delivery Period
Sr. Delivery Period Quantity
t Within 90 days of issuance of GeM contract/NAC/pO whichever is earlier 22O MT
2 between 91 to 120 days of issuance of GeM contract/NAC/PO whichever is earlier 120 MT
3 between t2tto 150 days of issuance of GeM contract/NAC/pO whichever s earlier 1OO MT
4 between 151 to 180 days of issuance of GeM contract/NAC/pO whichever s earlier 120 MT
5 between 181 to 210 days of issuance of GeM contract/NAC/pO whichever s earlier 1OO MT
6 between 2LLto 240 days of issuance of GeM contract/NAC/pO whichever s earlier 120 MT
7 between 24Lto 270 days of issuance of GeM contracI/NAC/PO whichever s earlier 1OO MT
8 between 2711o 310 days of issuance of GeM contract/NAC/po whichever s earlier 120 MT
9 between 311 to 340 days of issuance of GeM contracI/NAC/PO whichever s earlier 1OO MT

Total 1100 MT
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2 GEM Bid End Date and Time 15.03.2025, 12:00:00 24.O3.2025, 12:00:00

3 GEM Bid Opening Date and Time 15.03.2025, 12:30:00 24.03.2025, 12:30:00
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All other terms and conditions of above referred GeM Bid shall remain unchanged.
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